CONTRACT NO. 98966

FAP] TOTAL | SHEET
Sie.l SECTION COUNTY | JiRe | SHE
845 | > FRANKLIN | o 3

STA. 198430 TO STA. 389450

{FED. ROAD DIST. NO. 7| ILLINOIS | FED. AID PROJECT
** SLOPE STABILIZATION FY06

SCHEDULE SCHEDULE
STONE DUMPED STONE DUMPED
LOCATION RIPRAP LOCATION RIPRAP
STATION TO STATION CLASS A5 STATION TO STATION CLASS AS
TONS TONS
SOUTH FACE OF CAUSEWAY SOUTH FACE OF CAUSEWAY
RT. STA. 198+30 TO 198+90 75 S. W. CONE OF SN 028-0051 167
RT. STA. 200+50 TO 201+30 100 RT. STA. 280+00 TO 282+00 417
RT. STA. 203+00 TO 204+00 125 RT. STA, 282+00 TO 284+50 556
RT. STA, 204+50 TO 204+80 38 RT. STA. 285+00 TO 286+00 250
RT. STA. 206+60 TO 208+35 292 RT. STA. 331+70 TO 334+20 347
RT. STA. 209+50 TO 211+50 250 RT. STA. 335+00 TO 337+50 139
RT. STA, 213+00 TO 214+00 125 RT. STA. 344+50 TO 345+00 63
RT. STA., 216+50 TO 220+50 500 RT. STA. 346+50 TO 347+75 208
RT. STA., 223+80 T0 228+00 525 RT. STA. 350+00 TO 350+50 63
RT. STA. 230+10 TO 232+25 269 RT. STA. 354+50 TO 355+50 125
RT. STA. 233+50 TO 234+50 125 S. W. CONE OF SN 028-0052 125
RT. STA. 235+50 TO 236+50 125 S.E. CONE OF SN 028-0052 63
RT. STA. 237+00 TO 237+50 63 RT. STA. 363+50 TO 365+00 188
RT. STA. 240+00 TO 241+00 125 RT. STA. 367+75 TO 369+50 389
RT. STA. 242+00 TO 242+50 63
RT. STA, 246+00 TO 247+50 188
RT. STA. 251400 T0O 251+50 84 NORTH FACE OF CAUSEWAY
RT. STA. 254+00 TO 256+50 313 N. W. CONE OF SN 028-0050 139
RT. STA. 257+20 TO 258+20 125 N. E. CONE OF SN 028-0050 139
RT. STA. 258+75 TO 260-+15 389 LT. STA, 251+20 TO 266+00 3084
RT. STA. 260+15 TO 261+00 189 LT. STA. 266+85 TO 267+35 1e7
RT. STA. 261+75 TO 262+50 94 LT. STA. 267+65 TO 268+15 167
RT. STA. 263+00 TO 263+50 63 LT. STA. 268+75 TG 275+00 2084
RT. STA. 264+20 TO 264+75 153 L.T. STA. 279+50 TO 287+22 2574
RT. STA. 265+00 TO 267+50 313
TOTAL 16165
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IL 154 RIPRAP CONTRACT

SCHEDULES OF QUANTITIES




